



## Road Commission of Kalamazoo County

### 2021 Invitation to Bid Summary with Bid Tabulations

Invitation to Bid #	Date and Time of Bid Opening	Description	Award Date	Awarded To	Max. term	Purchase Order #
2021-01	Tuesday, January 19, 2021 @ 10:00 am	CD Avenue 650' north of D Avenue Culvert Installation	February 2, 2021	Hoffman Brothers, Inc	Project	5203
2021-02	Tuesday, January 19, 2021 @ 10:15 am	Bridge Safety Inspection	February 2, 2021	Fleis & Vandenbrink	November 1, 2023	5204
2021-03	Tuesday, January 19, 2021 @ 10:30 am	Tree and Woody Vegetation Control Program	February 2, 2021	FDC Enterprises Inc.	November 1, 2024	5205
2021-04	Tuesday, January 19, 2021 @ 10:45 am	Hot Mix Asphalt (HMA) Patching	February 2, 2021	A1 Asphalt	November 1, 2024	5206
2021-05	Tuesday, February 2, 2021 @ 10:00 am	Pavement Line Striping & Specialty Pavement Marking	February 16, 2021	PK Contracting	November 1, 2024	5217
2021-06	Tuesday, February 2, 2021 @ 10:30 am	22A/23A Gravel - Compact in Place	February 16, 2021	Southwest Transport	November 1, 2024	5218
				Balkema Sitework and Development, LLC	November 1, 2024	5223
				Balkema Excavating, Inc.	November 1, 2024	5224
2021-07	Tuesday, February 2, 2021 @ 10:45 am	HMA Plant Mix & CP-6 Cold Patch	February 16, 2021	Lakeland Asphalt Corp	November 1, 2024	5225
				Michigan Paving & Materials	November 1, 2024	5226
				Rieth-Riley Construction Co., Inc.	November 1, 2024	5227
				Wyoming Asphalt Paving	November 1, 2024	5228
				Ace-Saginaw Paving Co	November 1, 2024	5230
2021-08	Tuesday, February 2, 2021 @ 11:00 am	Tree Work #1, Countywide	February 16, 2021	K & H Tree Service	Project	5229
2021-09	Tuesday, March 2, 2021 @ 10:00 am	Architectural/Engineering Design Services - 26th Street Location	March 30, 2021	Fishbeck	Project	5256
2021-10	Tuesday, April 5, 2021 @ 10:00 am	Crack Fill - Various Locations	April 13, 2021	Pavement Restoration	November 1, 2024	5262



# BID TABULATION

Bid Number: **2021-01**

Bid Item: **CD Avenue 650- feet north of D Avenue Culvert Installation**

Bid Opening Date: **Tuesday, January 19, 2021 at 10:00 am**

Bid Award Date: **Tuesday, February 2, 2021**

Contract Term: **Project Completion date by April 30, 2022**

Item of Work	Units of Measure	Estimated Quantity	Pajay Inc.		Nashville Construction Company		Hoffman Bros., Inc		Brenner Excavating		Balkema Sitework and Development		Balkema Construction	
			Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
Structure, Install	Lsum	1	\$206,650.00	\$206,650.00	\$177,980.00	\$177,980.00	\$175,000.00	\$175,000.00	\$188,606.00	\$188,606.00	\$225,600.00	\$225,600.00	\$278,000.00	\$278,000.00
<b>TOTAL</b>				\$206,650.00		\$177,980.00		\$175,000.00		\$188,606.00		\$225,600.00		\$278,000.00
<b>Additional Requested Pricing</b>														
HMA Surface, Rem	Syd			\$10.00		\$6.00		\$10.00		\$8.10		\$14.00		\$36.00
Aggregate Base, 8 inch	Syd			\$7.00		\$10.00		\$10.00		\$12.50		\$12.00		\$40.00
Shoulder, Cl II, 6 inch	Syd			\$10.00		\$20.00		\$25.00		\$12.50		\$20.00		\$36.00
HMA 36A, Modified	Ton			\$100.00		\$79.79		\$91.00		\$90.30		\$120.00		\$235.00
Subgrade Undercutting, Type II	Cyd			\$15.00		\$30.00		\$50.00		\$20.00		\$50.00		\$35.00
Riprap, Plain	Syd			\$150.00		\$85.00		\$100.00		\$50.00		\$125.00		\$140.00
Guardrail, Type MGS-8	Ft			\$42.25		\$25.00		\$25.00		\$22.00		\$48.00		\$75.00



Road  
Commission  
of Kalamazoo  
County

# BID TABULATION

Bid Number: **2021-02**

Bid Item: **BRIDGE SAFETY INSPECITON**

Bid Opening Date: **Tuesday, January 19, 2021 at 10:15 am**

Bid Award Date: **February 2, 2021**

Contract Term: **Through December 31, 2022 with option for one - two year extension**

Description	Estimated Unit Quantity	Wightman & Associates,		Scott Civil Engineering		OHM Advisors		Great Lakes Engineering		Fleis & Vandenbrink	
		Price per Unit	Total	Price per Unit	Total	Price per Unit	Total	Price per Unit	Total	Price per Unit	Total
Bridge Inspection and Reporting (20 – 40 feet)	44	\$775.00	\$34,100.00	\$315.00	\$13,860.00	\$330.00	\$14,520.00	\$225.00	\$9,900.00	\$320.00	\$14,080.00
Bridge Inspection and Reporting (41 – 60 feet)	8	\$850.00	\$6,800.00	\$350.00	\$2,800.00	\$350.00	\$2,800.00	\$225.00	\$1,800.00	\$350.00	\$2,800.00
Bridge Inspection and Reporting (61 – 80 feet)	2	\$850.00	\$1,700.00	\$400.00	\$800.00	\$370.00	\$740.00	\$225.00	\$450.00	\$360.00	\$720.00
Bridge Inspection and Reporting (81 – 400 feet)	9	\$1,150.00	\$10,350.00	\$450.00	\$4,050.00	\$460.00	\$4,140.00	\$225.00	\$2,025.00	\$450.00	\$4,050.00
Element Level Bridge Inspection and Reporting (41 – 60 feet)	1	\$1,415.00	\$1,415.00	\$400.00	\$400.00	\$440.00	\$440.00	\$325.00	\$325.00	\$400.00	\$400.00
Element Level Bridge Inspection and Reporting (61 – 80 feet)	1	\$1,415.00	\$1,415.00	\$450.00	\$450.00	\$470.00	\$470.00	\$325.00	\$325.00	\$450.00	\$450.00
Element Level Bridge Inspection and Reporting (81 – 400 feet)	2	\$1,715.00	\$3,430.00	\$550.00	\$1,100.00	\$560.00	\$1,120.00	\$325.00	\$650.00	\$500.00	\$1,000.00
Underwater Bridge Inspection and Reporting (41 – 60 feet)	2	\$3,250.00	\$6,500.00	\$5,000.00	\$10,000.00	\$600.00	\$1,200.00	\$4,800.00	\$9,600.00	\$2,200.00	\$4,400.00
Underwater Bridge Inspection and Reporting (81 – 400 feet)	5	\$3,400.00	\$17,000.00	\$5,000.00	\$25,000.00	\$3,700.00	\$18,500.00	\$4,800.00	\$24,000.00	\$2,400.00	\$12,000.00
Load Rating Calculations, Hourly	380	\$90.00	\$34,200.00	\$110.00	\$41,800.00	\$165.00	\$62,700.00	\$155.00	\$58,900.00	\$70.00	\$26,600.00
<b>TOTAL</b>		<b>\$116,910.00</b>		<b>\$100,260.00</b>		<b>\$106,630.00</b>		<b>\$107,975.00</b>		<b>\$66,500.00</b>	



Road  
Commission  
of Kalamazoo  
County

## BID TABULATION

Bid Number: **2021-03**

Bid Item: **Tree and Woody Vegetation Control Program**

Bid Opening Date: Tuesday, January 19, 2021 at 10:30 am

Bid Award Date: February 2, 2021

Contract Term: Bid prices remain firm until December 31, 2021 with the option of three (3) - one (1) year extensions

Bidder	Quantity	Units	Allen Chase Enterprises Inc		The Daltons Inc.		FDC Enterprises Inc.		Cutting Edge Forestry, Inc	
			Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>Krenite S</b> Mixed Solution Applied	389,400	Gallon	\$2.44	\$950,136.00	\$2.70	\$1,051,380.00	\$1.88	\$732,072.00	\$13.40	\$5,217,960.00
<b>Garlon 3A</b> with nonionic surfactant Mixed Solution Applied	389,400	Gallon	\$0.89	\$347,344.80	\$0.89	\$346,566.00	\$0.78	\$303,732.00	\$11.92	\$4,641,648.00



Road  
Commission  
of Kalamazoo  
County

# BID TABULATION

Bid #: **2021-04**

Bid Item: **Hot Mix Asphalt (HMA) Patching**

Bid Opening Date: **Tuesday, January 19, 2021 at 10:45 am**

Bid Award Date: **Tuesday, February 2, 2021**

Contract Term: **Prices to remain firm through 12/1/2021 with the option of three (3) - one (1) year extensions**

Contractor Township	A1 Asphalt			Lakeland Asphalt Corp.			Wyoming Asphalt		
	36A HMA TON	23A Gravel TON	Excavation SYD	36A HMA TON	23A Gravel TON	Excavation SYD	36A HMA TON	23A Gravel TON	Excavation SYD
Alamo	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Brady	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Charleston	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Climax	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Comstock	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Cooper	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Kalamazoo	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Oshtemo	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Pavilion	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Prairie Ronde	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Richland	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Ross	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Schoolcraft	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Texas	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Wakeshma	\$200.00	\$70.00	\$20.00	\$205.00	\$60.00	\$30.00	\$275.00	\$110.00	\$85.00
Extend to other local governmental entities.	Agree to extend			Do not agree to extend			Do not agree to extend		



**Bid Number: 2021-05 Joint with the City of Kalamazoo**  
**Bid Item: PAVEMENT LINE STRIPING & SPECIALTY PAVEMENT MARKING**  
**Bid Opening Date: Tuesday, February 2, 2021 at 10:00 am**  
**Bid Award Date: February 16, 2021**

# BID TABULATION

**Contract Term: Through 12/31/2021, with the option to extend for three (3) one (1) year extensions by mutual agreement**

contractor	KALAMAZOO CITY				JV Contracting, Inc.				PK Contracting			
	UNIT	UNITS	RCKC UNITS	TOTAL UNITS	UNIT PRICE	CITY COST	RCKC COST	TOTAL COST	UNIT PRICE	CITY COST	RCKC COST	TOTAL COST
<b>Line Painting/Striping</b>												
Waterborne - 4" White	Feet	86,000	2,214,200	2,300,200	0.062	5,332.00	137,280.40	142,612.40	0.058	4,988.00	128,423.60	133,411.60
Waterborne - 4" Yellow	Feet	433,400	3,340,400	3,773,800	0.063	27,304.20	210,445.20	237,749.40	0.058	25,137.20	193,743.20	218,880.40
Waterborne - 6" White	Feet	130,000	300	130,300	0.090	11,700.00	27.00	11,727.00	0.080	10,400.00	24.00	10,424.00
Waterborne - 6" Yellow	Feet	1,000	0	1,000	0.090	90.00	0.00	90.00	0.080	80.00	0.00	80.00
Spray Thermoplastic - 4" White	Feet	25,000	0	25,000	0.140	3,500.00	0.00	3,500.00	0.150	3,750.00	0.00	3,750.00
Spray Thermoplastic - 4" Yellow	Feet	80,000	0	80,000	0.140	11,200.00	0.00	11,200.00	0.150	12,000.00	0.00	12,000.00
Spray Thermoplastic - 6" White	Feet	73,000	0	73,000	0.220	16,060.00	0.00	16,060.00	0.200	14,600.00	0.00	14,600.00
Spray Thermoplastic - 6" Yellow	Feet	1,000	0	1,000	0.220	220.00	0.00	220.00	0.200	200.00	0.00	200.00
Regular Dry - 4" White	Feet	2,000	6,000	8,000	0.220	440.00	1,320.00	1,760.00	0.200	400.00	1,200.00	1,600.00
Regular Dry - 4" Yellow	Feet	1,000	3,000	4,000	0.220	220.00	660.00	880.00	0.200	200.00	600.00	800.00
Regular Dry - 6" White	Feet	100	0	100	0.330	33.00	0.00	33.00	0.300	30.00	0.00	30.00
Regular Dry - 6" Yellow	Feet	100	0	100	0.330	33.00	0.00	33.00	0.300	30.00	0.00	30.00
Rumble Strip	Feet	0	700	700	10.000	0.00	7,000.00	7,000.00	9.500	0.00	6,650.00	6,650.00
<b>Removal and Mobilization</b>				0		0.00	0.00	0.00		0.00	0.00	0.00
Line Removal – 6" Longitude or less width	L.F.	1,000	1,000	2,000	1.000	1,000.00	1,000.00	2,000.00	0.750	750.00	750.00	1,500.00
Specialty Marking Removal	Each	5	5	10		0.00	0.00	0.00		0.00	0.00	0.00
Specialty Marking Removal	Each	5	5	10	100.000	500.00	500.00	1,000.00	100.000	500.00	500.00	1,000.00
Mobilization Fee	Each	10	10	20	100.000	1,000.00	1,000.00	2,000.00	200.000	2,000.00	2,000.00	4,000.00
<b>Specialty Markings/Legend Markings</b>				0								
24" Stop Bar, White	Feet	7,000	5,200	12,200	2.200	15,400.00	11,440.00	26,840.00	2.200	15,400.00	11,440.00	26,840.00
12" Cross Walk, White	Feet	35,000	11,000	46,000	1.250	43,750.00	13,750.00	57,500.00	1.250	43,750.00	13,750.00	57,500.00
Continental Cross Walk, White	Feet	1,200	250	1,450	1.250	1,500.00	312.50	1,812.50	1.250	1,500.00	312.50	1,812.50
8" "Only" Legend, White	Each	200	195	395	43.000	8,600.00	8,385.00	16,985.00	43.000	8,600.00	8,385.00	16,985.00
Straight Arrow Symbol, White	Each	45	15	60	30.000	1,350.00	450.00	1,800.00	30.000	1,350.00	450.00	1,800.00
Right Arrow Symbol, White	Each	70	65	135	37.000	2,590.00	2,405.00	4,995.00	37.000	2,590.00	2,405.00	4,995.00
Left Arrow Symbol, White	Each	200	185	385	37.000	7,400.00	6,845.00	14,245.00	37.000	7,400.00	6,845.00	14,245.00
Straight Left Arrow Symbol, White	Each	2	5	7	55.000	110.00	275.00	385.00	55.000	110.00	275.00	385.00
Straight Right Arrow Symbol, White	Each	25	5	30	55.000	1,375.00	275.00	1,650.00	55.000	1,375.00	275.00	1,650.00
Arrow with Bike Symbol, White	Each	25	0	25	45.000	1,125.00	0.00	1,125.00	45.000	1,125.00	0.00	1,125.00
Shared Lane Markings, White	Each	10	0	10	45.000	450.00	0.00	450.00	45.000	450.00	0.00	450.00
Railroad Crossing Symbol including 24" Bands, White	Each	140	40	180	100.000	14,000.00	4,000.00	18,000.00	100.000	14,000.00	4,000.00	18,000.00
"SCHOOL" Legend, White	Each	80	30	110	65.000	5,200.00	1,950.00	7,150.00	65.000	5,200.00	1,950.00	7,150.00
"STOP" Legend, White	Each	5	1	6	43.000	215.00	43.00	258.00	43.000	215.00	43.00	258.00
"AHEAD" Legend, White	Each	5	1	6	55.000	275.00	55.00	330.00	55.000	275.00	55.00	330.00
"SLOW" Legend, White	Each	5	2	7	43.000	215.00	86.00	301.00	43.000	215.00	86.00	301.00
Yield Triangles	Each	5	0	5	22.000	110.00	0.00	110.00	22.000	110.00	0.00	110.00
Merge Arrow Markings	Each	2	1	3	80.000	160.00	80.00	240.00	80.000	160.00	80.00	240.00
6" Crosshatch, White	Feet	200	100	300	1.100	220.00	110.00	330.00	1.100	220.00	110.00	330.00
6" Crosshatch, Yellow	Feet	400	100	500	1.100	440.00	110.00	550.00	1.100	440.00	110.00	550.00
<b>TOTAL</b>						<b>183,117.20</b>	<b>409,804.10</b>	<b>592,921.30</b>		<b>179,550.20</b>	<b>384,462.30</b>	<b>564,012.50</b>



Road  
Commission  
of Kalamazoo  
County

# BID TABULATION

Bid #: **2021-06**

Bid Item: **22A/23A GRAVEL - COMPACT IN PLACE**

Bid Opening Date: **Tuesday, February 2, 2021 at 10:30 am**

Bid Award Date: **Tuesday, February 16, 2021**

Contract Term: **Prices to remain firm through 11/30/2021 with the option of three (3) - one (1) year extensions**

Contractor	Southwest Transport Co.		Kalin Construction		Balkema Sitework and		Balkema Excavating Inc	
	22A Gravel	23A Gravel	22A Gravel	23A Gravel	22A Gravel	23A Gravel	22A Gravel	23A Gravel
Alamo	13.33	13.59	14.69	15.24	13.50	13.75	13.70	14.20
Brady	14.54	14.80	16.00	16.55	No bid	No bid	14.20	14.68
Charleston	13.47	13.73	14.69	15.24	No bid	No bid	13.70	14.20
Climax	13.42	13.68	14.69	15.24	No bid	No bid	13.70	14.20
Comstock	13.80	14.06	15.29	15.84	No bid	No bid	13.70	14.20
Cooper	13.41	13.67	15.29	15.24	13.60	13.85	13.70	14.20
Kalamazoo	13.65	13.91	15.29	15.84	13.35	13.60	13.70	14.20
Oshtemo	13.40	13.66	15.29	15.84	13.35	13.60	13.70	14.20
Pavilion	14.07	14.33	15.40	15.95	No bid	No bid	13.70	14.20
Prairie Ronde	13.13	13.39	14.69	15.24	No bid	No bid	13.70	14.20
Richland	14.57	14.83	15.40	15.95	No bid	No bid	14.20	14.68
Ross	14.57	14.83	15.87	16.42	No bid	No bid	14.20	14.68
Schoolcraft	13.66	13.92	15.40	15.95	No bid	No bid	13.70	14.20
Texas	13.40	13.66	15.29	15.84	No bid	No bid	13.70	14.20
Wakeshma	14.22	14.48	15.40	15.95	No bid	No bid	14.20	14.20
Extend to other local governmental entities.	Not Extended		Not Extended		Not Extended		Not Extended	



Road  
Commission  
of Kalamazoo  
County

## BID TABULATION

Bid #: **2021-07**

Bid Item: **HMA Plant Mix & CP- 6 Cold Patch**


Bid Opening Date: **Tuesday, February 2, 2021 at 10:45 a.m.**

Bid Award Date: **Tuesday, February 16, 2021**

Contract Term: **Prices to remain firm through 5/01/2022 with the option of three (3) - one (1) year extensions**

Bidder	Price Per Ton Loaded at Plant Location 13A Modified HMA Mix	Price Per Ton Loaded at Plant Location 36A Modified HMA Mix	Price Per Ton Loaded at Plant Location CP-1 HMA Mix	Price Per Ton Delivered to RCKC MDOT CP-6, Cold Patch	Plant Location	Extend Pricing to Other Local Governments
Ace-Saginaw Paving Co.	No Bid	No Bid	No Bid	\$100.77	Saginaw, MI	Yes
Lakeland Asphalt Corp.	\$51.00	\$51.00	No Bid	\$102.00	Battle Creek, MI	No
Michigan Paving & Materials	\$57.00	\$57.00	No Bid	NoBid	Kalamazoo, MI	No
Rieth-Riley Constuction Co., Inc	\$55.00	\$55.00	No Bid	NoBid	Kalamazoo, MI	No
Unique Paving Materials, Corp.	No Bid	No Bid	No Bid	\$110.55	Saginaw, MI	No
Wyoming Asphalt Paving	\$49.50	\$49.50	\$55.00	NoBid	Plainwell, MI	No
<i>Estimated Quantities</i>	<i>100 tons</i>	<i>300 tons</i>	<i>100 tons</i>	<i>300 tons</i>		





Road  
Commission  
of Kalamazoo  
County

Bid Number: **2021-08**

Bid Item: **Tree Work #1, Countywide**

Bid Opening Date: **Tuesday, February 2, 2021 at 11:00am**

Bid Award Date: **Tuesday, February 16, 2021**

Contract Term: **Completed by March 31, 2021**

<b>Bidder</b>	<b>Area 1      Jobs # A1-19</b>
American Arbor	\$27,214.50
Chop	\$34,090.00
K & H Tree Service	\$26,550.00
Tree Tech LLC	\$32,195.00



Road  
Commission  
of Kalamazoo  
County

## BID TABULATION

Bid Number: **2021-09**

Bid Item: **Architectural/Engineering Design Services - 26th Street Location**

Bid Opening Date: **Tuesday, March 2, 2021 at 10:00 am**

Bid Award Date: **Tuesday, March 30, 2021**

Contract Term: **Project Completion**

Description / Vendor	Bergmann Associates, Architects, Engineers, Landscape Architects & Surveyors, D.P.C.	Byce & Associates, Inc.	C2AE	DLZ Michigan, Inc.	Fishbeck	Ghafari Associates, LLC	Hobbs + Black Architects	Integrated Architecture	NSA Architecture	Seven Generations Architecture + Engineering	Studio Intrigue Architects	TowerPinkster	Wightman
1. Programming	\$68,800.00	\$94,614.00	\$54,058.39	\$60,000.00	\$71,000.00	\$29,100.00	\$76,770.00	\$57,828.88	\$32,000.00	\$138,000.00	\$50,775.00	\$35,000.00	\$28,900.00
2. Schematic Design	\$215,300.00	\$147,004.00	\$180,194.63	\$290,000.00	\$318,000.00	\$165,700.00	\$153,500.00	\$195,817.20	\$195,000.00	\$147,000.00	\$101,550.00	\$286,000.00	\$59,700.00
3. Design Development	\$308,500.00	\$292,135.00	\$540,583.88	\$320,000.00	\$320,000.00	\$402,000.00	\$275,818.00	\$367,532.75	\$430,000.00	\$196,000.00	\$253,875.00	\$325,000.00	\$80,400.00
4. Construction Documents and Bid	\$784,800.00	\$316,472.00	\$630,681.19	\$490,000.00	\$524,000.00	\$461,600.00	\$675,930.00	\$447,380.76	\$675,000.00	\$270,000.00	\$406,200.00	\$397,000.00	\$381,100.00
5. Construction Contract Administration	\$357,500.00	\$234,133.00	\$360,389.25	\$360,000.00	\$323,000.00	\$219,500.00	\$303,880.00	\$223,219.67	\$388,000.00	\$245,000.00	\$203,100.00	\$268,000.00	\$152,200.00
6. Post-Construction/close out	\$20,200.00	\$31,394.00	\$36,038.93	\$20,000.00	\$20,000.00	\$29,100.00	\$48,262.00	\$23,472.00	\$43,000.00	\$44,000.00	\$10,000.00	\$26,000.00	\$20,200.00
7. Furniture, Fixtures and Equipment Service	\$32,400.00	\$25,200.00		\$150,000.00	\$21,000.00	\$32,800.00	\$25,700.00	\$23,240.00	\$25,000.00	\$63,000.00	\$67,000.00		\$28,000.00
<b>Total Project Fee</b>	<b>\$1,787,500.00</b>	<b>\$1,140,952.00</b>	<b>\$1,801,946.27</b>	<b>\$1,690,000.00</b>	<b>\$1,597,000.00</b>	<b>\$1,339,800.00</b>	<b>\$1,559,860.00</b>	<b>\$1,338,491.26</b>	<b>\$1,788,000.00</b>	<b>\$1,103,000.00</b>	<b>\$1,092,500.00</b>	<b>\$1,337,000.00</b>	<b>\$750,500.00</b>

Bid Number: **2021-10: Crack Fill - Various Locations Project Detail Proposal Form**

Bid Item: **Crack Fill**

Bid Opening Date: **Monday, April 5, 2021 @ 10:00 am**

Bid Award Date: **Tuesday, April 13, 2021**

Contract Terms: **Project**

<b>Contractor:</b>
--------------------

<b>Subtotal - Road Projects with June 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with July 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with August 31, 2021 completion date:</b>
---

<b>Per Pound Bid for Additional Work:</b>
---

K & B Asphalt Sealcoating, Inc	
Quantity (pounds)	Price
79,820	85,184
83,220	88,768
92,230	99,112

National Industrial Maintenance of Indiana	
Quantity (pounds)	Price
65,322	71,874
66,967	74,898
73,998	81,407

Pavement Restoration	
Quantity (pounds)	Price
86,504	102,940
57,653	68,607
30,578	22,628

<b>\$1.25</b>
---------------

<b>\$1.10</b>
---------------

<b>\$1.29</b>
---------------

<b>K &amp; B Asphalt Sealcoating, Inc</b>
---

<b>National Industrial Maintenance of Indiana</b>
---

<b>Pavement Restoration</b>
-----------------------------

Township	Road / Location	Miles	Required Completion Date
<b>ROAD PROJECTS (June 1, 2021 completion date)</b>			
Kalamazoo	Silver Hills Avenue - Nazareth Road to 508' east of Enterprise Drive, Enterprise Drive - Silver Hills Avenue to 748' east of Silver Hills Avenue	0.33	June 1, 2021
Kalamazoo	Maple Street - M-43 to 2,448' north of M-43	0.48	June 1, 2021
Kalamazoo	Gertrude Street - Sunnyside Drive to Baker Drive	0.13	June 1, 2021
Kalamazoo	Francis Avenue - Nazareth Road to 1,332' east of Nazareth Road	0.26	June 1, 2021
Comstock	Carriage Street - ML Avenue to Larivee Avenue, Larivee Avenue - Carriage Street and Coach Street, Coach Street - ML Avenue to 182' north of Larivee Avenue	0.36	June 1, 2021
Comstock	Dawes Avenue - 26th Street to 1,070' east of 26th Street	0.21	June 1, 2021
Comstock	Doyle Drive - M-43 to 496' north of M-43	0.10	June 1, 2021
Comstock	Elliot Road - 2,288' south of M-96 to M-96, Lawndale Avenue - 2,288' south of M-96 to M-96, Arden Avenue - Elliot Road to Lawndale Avenue	0.82	June 1, 2021
Comstock	Frederick Street - Comstock Avenue to 700' north of Comstock Avenue	0.14	June 1, 2021
Comstock	Gleneagle Drive West - ML Avenue to Gleneagle Drive North, Gleneagle Drive East - ML Avenue to Gleneagle Drive North, Gleneagle Drive North - Gleneagle Drive West to Gleneagle Drive East, Kilowatt Drive - Gleneagle Drive West to Gleneagle Drive North	0.95	June 1, 2021
Comstock	Knight Street - Comstock Avenue to 700' north of Comstock Avenue	0.14	June 1, 2021
Comstock	Maple Brook Drive - 185' west of Spruce Brook Road to Spruce Brook Road, Fawn Brook Circle - 306' west of Spruce Brook Road to Spruce Brook Road, Cedar Brook Drive - East Main Street to Merry Brook Drive, Willow Brook Drive - Spruce Brook Road to Merry Brook Street, Winding Brook Drive - 169' south of Willow Brook Drive to Willow Brook Drive, Spruce Brook Road - Willow Brook Drive to Cedar Brook Drive, Merry Brook Street - Willow Brook Drive to East Main Street	1.05	June 1, 2021
Comstock	Rystock Street - Comstock Avenue to 660' north of Comstock Avenue	0.11	June 1, 2021
Comstock	Sullivan Drive - Comstock Avenue to 660' north of Comstock Avenue	0.13	June 1, 2021
Charleston	44th Street - MN Avenue to M Avenue	0.54	June 1, 2021
Charleston	40th Street - 800' north of Michigan Avenue to Fort Custer Drive	0.92	June 1, 2021
Charleston	Fort Custer Drive - Michigan Avenue to 40th Street	1.31	June 1, 2021
Charleston	Pinehill Drive - 830' south of Fort Custer Road to Fort Custer Road	0.16	June 1, 2021

Quantity (pounds)	Price
990	\$1,056.00
1,400	\$1,536.00
390	\$416.00
780	\$832.00
1,080	\$1,152.00
630	\$672.00
300	\$320.00
2,460	\$2,624.00
420	\$448.00
2,850	\$3,040.00
420	\$448.00
3,150	\$3,360.00
330	\$352.00
390	\$416.00
1,620	\$1,728.00
2,760	\$2,944.00
3,930	\$4,192.00
480	\$512.00

Quantity (pounds)	Price
810	\$891.00
1,178	\$1,296.00
319	\$351.00
638	\$702.00
883	\$972.00
515	\$567.00
245	\$270.00
2,012	\$2,214.00
343	\$378.00
2,331	\$2,565.00
343	\$378.00
2,577	\$2,835.00
270	\$297.00
319	\$351.00
1,325	\$1,458.00
2,258	\$2,484.00
3,215	\$3,537.00
392	\$432.00

Quantity (pounds)	Price
1,020	\$1,213.80
720	\$856.80
360	\$428.40
960	\$1,142.40
1,620	\$1,927.80
360	\$428.40
360	\$428.40
1,350	\$1,606.50
150	\$178.50
2,100	\$2,499.00
120	\$142.80
2,040	\$2,427.60
120	\$142.80
150	\$178.50
1,800	\$2,142.00
4,200	\$4,998.00
3,480	\$4,141.20
660	\$785.40

Bid Number: **2021-10: Crack Fill - Various Locations Project Detail Proposal Form**

Bid Item: **Crack Fill**

Bid Opening Date: **Monday, April 5, 2021 @ 10:00 am**

Bid Award Date: **Tuesday, April 13, 2021**

Contract Terms: **Project**

<b>Contractor:</b>
--------------------

<b>Subtotal - Road Projects with June 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with July 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with August 31, 2021 completion date:</b>
---

<b>Per Pound Bid for Additional Work:</b>
---

K & B Asphalt Sealcoating, Inc	
Quantity (pounds)	Price
79,820	85,184
83,220	88,768
92,230	99,112

National Industrial Maintenance of Indiana	
Quantity (pounds)	Price
65,322	71,874
66,967	74,898
73,998	81,407

Pavement Restoration	
Quantity (pounds)	Price
86,504	102,940
57,653	68,607
30,578	22,628

\$1.25
--------

\$1.10
--------

\$1.29
--------

K & B Asphalt Sealcoating, Inc
--------------------------------

National Industrial Maintenance of Indiana
--

Pavement Restoration
----------------------

Township	Road / Location	Miles	Required Completion Date
Ross	36th Street - G Avenue to FG Avenue	0.75	June 1, 2021
Ross	Heights Drive - Gull Lake Drive East to 683' east of Gull Lake Drive East	0.12	June 1, 2021
Ross	44th Street - 3,650' south of M-89 to M-89	0.70	June 1, 2021
Ross	39th Street - FG Avenue to 38th Street	1.4	June 1, 2021
Ross	38th Street - North Sherman Lake Drive to M-89	0.85	June 1, 2021
Ross	North Sherman Lake Drive - 3,168' south of 38th Street to 38th Street	0.60	June 1, 2021
Ross	Pinebrook Drive - 850' west of 48th Street to 48th Street	0.15	June 1, 2021
Ross	44th Street - Augusta Drive to 540' north of Augusta Drive	0.11	June 1, 2021
Richland	CD Avenue - 24th Street to D Avenue	1.14	June 1, 2021
Richland	DE Avenue - 35th Street to 3,950' east of 35th Street	0.75	June 1, 2021
Richland	34th Street - M-89 to D Avenue	0.08	June 1, 2021

**ROAD PROJECTS (June 1, 2021 completion date) continued**

Richland	D Avenue - M-89 to 2,640' east of 35th Street	1.55	June 1, 2021
Cooper	AB Avenue - 12th Street to Douglas Avenue	1.46	June 1, 2021
Cooper	Hunters Crossing - D Avenue to Woodview Grover, Woodview Grover - Hunters Crossing to 150' east of Hunters Crossing, Wild Flower Path - Hunters Crossing to 956' east of Hunters Crossing	0.57	June 1, 2021
Cooper	Sparrow Avenue - Oriole Street to 407' east of Wren Street, Oriole Street - Rollridge Avenue to Sparrow Avenue, Wren Street - Rollridge Avenue to Sparrow Avenue, Rollridge Avenue - Oriole Street to 24th Street	0.69	June 1, 2021
Cooper	Stony Avenue - Rocky Road to Quartz Street, Quartz Street - Granite Avenue to Stony Avenue, Granite Avenue - Rocky Road to Quartz Street, Rocky Road - Rollridge Avenue to Stony Avenue	0.71	June 1, 2021
Alamo	G Avenue - 245' west of 2nd Street to 2nd Street	0.05	June 1, 2021
Oshtemo	2nd Street - KL Avenue to M-43	0.95	June 1, 2021
Oshtemo	Bramble Drive - H Avenue to Bay Field Drive, Bay Field Drive - Hollison Drive to Bramble Drive, Hollison Drive - Bay Field Drive to Oak Harbor Street, Oak Harbor Street - Bramble Drive to 544' north of Trayburne Trail, Kelfrey Cove - Hollison Drive to Lindenhurst Lane, Lindenhurst Lane - 9th Street to Kelfrey Cove, Trayburne Trail - Lindenhurst Lane to 550' east of Oak Harbor Lane	1.72	June 1, 2021
Oshtemo	Chime Street - Erie Street to Stadium Drive, Erie Street - Chime Street to 9th Street	0.26	June 1, 2021

Quantity (pounds)	Price
2,250	\$2,400.00
360	\$384.00
2,100	\$2,240.00
4,200	\$4,480.00
2,550	\$2,720.00
1,800	\$1,920.00
450	\$480.00
330	\$352.00
3,420	\$3,648.00
2,250	\$2,400.00
240	\$256.00

Quantity (pounds)	Price
1,840	\$2,025.00
294	\$324.00
1,718	\$1,890.00
3,436	\$3,780.00
2,086	\$2,295.00
1,472	\$1,620.00
368	\$405.00
270	\$297.00
2,798	\$3,078.00
1,840	\$2,025.00
196	\$216.00

Quantity (pounds)	Price
2,460	\$2,927.40
300	\$357.00
264	\$314.16
1,800	\$2,142.00
1,200	\$1,428.00
900	\$1,071.00
30	\$35.70
30	\$35.70
2,400	\$2,856.00
1,100	\$1,309.00
420	\$499.80

4,650	\$4,960.00
4,380	\$4,672.00
1,710	\$1,824.00
2,070	\$2,208.00
2,130	\$2,272.00
150	\$160.00
2,850	\$3,040.00

3,804	\$4,185.00
3,583	\$3,942.00
1,399	\$1,539.00
1,693	\$1,863.00
1,742	\$1,917.00
122	\$135.00
2,331	\$2,565.00

2,952	\$3,512.88
2,520	\$2,998.80
3,545	\$4,218.55
7,540	\$8,972.60
5,400	\$6,426.00
144	\$171.36
2,040	\$2,427.60

5,160	\$5,504.00
780	\$832.00

4,221	\$4,644.00
638	\$702.00

13,123	\$15,616.37
600	\$714.00

Bid Number: **2021-10: Crack Fill - Various Locations Project Detail Proposal Form**

Bid Item: **Crack Fill**

Bid Opening Date: **Monday, April 5, 2021 @ 10:00 am**

Bid Award Date: **Tuesday, April 13, 2021**

Contract Terms: **Project**

<b>Contractor:</b>
--------------------

<b>Subtotal - Road Projects with June 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with July 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with August 31, 2021 completion date:</b>
---

<b>Per Pound Bid for Additional Work:</b>
---

K & B Asphalt Sealcoating, Inc	
Quantity (pounds)	Price
79,820	85,184
83,220	88,768
92,230	99,112

\$1.25
--------

National Industrial Maintenance of Indiana	
Quantity (pounds)	Price
65,322	71,874
66,967	74,898
73,998	81,407

\$1.10
--------

Pavement Restoration	
Quantity (pounds)	Price
86,504	102,940
57,653	68,607
30,578	22,628

\$1.29
--------

K & B Asphalt Sealcoating, Inc
--------------------------------

National Industrial Maintenance of Indiana
--

Pavement Restoration
----------------------

Township	Road / Location	Miles	Required Completion Date
Oshtemo	Forest Creek Drive - Stadium Drive to Olde Forest Drive, Olde Forest Drive - Forest Creek Drive to 475' north of Greystone Road, Greystone Road - Olde Forest Drive to 4th Street	0.59	June 1, 2021
Oshtemo	H Avenue - 6th Street to 9th Street	1.25	June 1, 2021
Oshtemo	Maple Hill Drive - 580' south of M-43 to 1,089' north of Croyden Avenue, Hobbit Circle - 604' west of 4th Street to 4th Street, Stadium Park Way - Stadium Drive to 1,174' north of Stadium Drive	0.99	June 1, 2021
Oshtemo	Promenade Street - Northstar Avenue to H Avenue, North Star Avenue - 330' south of North Star Avenue to 9th Street	0.35	June 1, 2021
Oshtemo	Tanager Lane - Quail Run Drive to Quail Run Drive, Pheasant Lane - Tanager Lane to Quail Run Drive, Partridge Lane - Quail Run Drive to Quail Run Drive	0.69	June 1, 2021
<b>ROAD PROJECTS - (July 1, 2021 completion date)</b>			
Texas	2nd Street - RS Avenue to R Avenue	0.51	July 1, 2021
Texas	10th Street - 5,280' south of S Avenue to R Avenue	2.01	July 1, 2021
Texas	Hickory Hill Lane - 1,531' west of 12th Street to 12th Street	0.29	July 1, 2021
Texas	Pine Island Court North - 1,016' east of Finnagen Street to Finnagen Street	0.20	July 1, 2021
Texas	Selah Court - PQ Avenue to 652' north of PQ Avenue	0.13	July 1, 2021
Prairie Ronde	5th Street - W Avenue to V Avenue	1.00	July 1, 2021
Prairie Ronde	U Avenue - 2,640' west of 8th Street to 2,640' east of 8th Street (Primary)	1.00	July 1, 2021
Prairie Ronde	11th Street - 220' south of Woodbrook Street to XY Avenue	0.36	July 1, 2021
Prairie Ronde	Paw Paw Lake Drive - 1,420' west of 4th Street to 70' east of 4th Street	0.29	July 1, 2021
Schoolcraft	Panama Street - 454' west of Canal Street to 317' east of Canal Street, Canal Street - Panama Street to Portage Road, Balboa Street - 243' west of Canal Street to Canal Street	0.43	July 1, 2021
Schoolcraft	23rd Street - TU Avenue to 2,550' north of TU Avenue	0.49	July 1, 2021
<b>ROAD PROJECTS (July 1, 2021 completion date) continued</b>			
Schoolcraft	Jasmine Avenue - Crocus Street to 616' east of Honeysuckle Street, Honeysuckle Street - VW Avenue to Jasmine Avenue	0.34	July 1, 2021
Schoolcraft	Jo-Fran Avenue - Portage Road to Jimmy Drive	0.23	July 1, 2021
Schoolcraft	Y Avenue - Portage Road to 24th Street (Primary)	2.18	July 1, 2021

Quantity (pounds)	Price
1,770	\$1,888.00
3,750	\$4,000.00
2,970	\$3,168.00
1,050	\$1,120.00
2,070	\$2,208.00
1,530	\$1,632.00
6,030	\$6,432.00
870	\$928.00
600	\$640.00
390	\$416.00
3,000	\$3,200.00
3,000	\$3,200.00
1,080	\$1,152.00
870	\$928.00
1,290	\$1,376.00
1,470	\$1,568.00
1,020	\$1,088.00
690	\$736.00
6,540	\$6,976.00

Quantity (pounds)	Price
1,448	\$1,593.00
3,068	\$3,375.00
2,430	\$2,673.00
859	\$945.00
1,693	\$1,863.00
1,251	\$1,377.00
4,933	\$5,427.00
711	\$783.00
490	\$540.00
319	\$351.00
2,454	\$2,700.00
2,454	\$2,700.00
883	\$972.00
711	\$783.00
1,055	\$1,161.00
1,202	\$1,323.00
834	\$918.00
564	\$621.00
5,350	\$5,886.00

Quantity (pounds)	Price
3,000	\$3,570.00
600	\$714.00
9,326	\$11,097.94
1,380	\$1,642.20
1,860	\$2,213.40
912	\$1,085.28
5,069	\$6,032.11
1,200	\$1,428.00
720	\$856.80
487	\$579.53
300	\$357.00
1,080	\$1,285.20
1,500	\$1,785.00
720	\$856.80
2,010	\$2,391.90
900	\$1,071.00
2,820	\$3,355.80
300	\$357.00
3,150	\$3,748.50

Bid Number: **2021-10: Crack Fill - Various Locations Project Detail Proposal Form**

Bid Item: **Crack Fill**

Bid Opening Date: **Monday, April 5, 2021 @ 10:00 am**

Bid Award Date: **Tuesday, April 13, 2021**

Contract Terms: **Project**

<b>Contractor:</b>
--------------------

<b>Subtotal - Road Projects with June 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with July 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with August 31, 2021 completion date:</b>
---

<b>Per Pound Bid for Additional Work:</b>
---

K & B Asphalt Sealcoating, Inc	
Quantity (pounds)	Price
79,820	85,184
83,220	88,768
92,230	99,112

National Industrial Maintenance of Indiana	
Quantity (pounds)	Price
65,322	71,874
66,967	74,898
73,998	81,407

Pavement Restoration	
Quantity (pounds)	Price
86,504	102,940
57,653	68,607
30,578	22,628

\$1.25
--------

\$1.10
--------

\$1.29
--------

K & B Asphalt Sealcoating, Inc
--------------------------------

National Industrial Maintenance of Indiana
--

Pavement Restoration
----------------------

Township	Road / Location	Miles	Required Completion Date
Brady	34th Street - U Avenue to T Avenue	0.95	July 1, 2021
Brady	YZ Avenue - 3,500' west of 27th Street to 27th Street	0.67	July 1, 2021
Pavilion	31st Street - Q Avenue to OP Avenue	1.25	July 1, 2021
Pavilion	33rd Street - T Avenue to S Avenue	0.88	July 1, 2021
Pavilion	33rd Street - O Avenue to N Avenue	0.75	July 1, 2021
Pavilion	34th Street - TS Avenue to R Avenue	1.40	July 1, 2021
Pavilion	34th Street - R Avenue to Q Avenue	1.06	July 1, 2021
Pavilion	O Avenue - 2,550' west of 32nd Street to 33rd Street	0.74	July 1, 2021
Pavilion	R Avenue - 29th Street to 32nd Street	1.52	July 1, 2021
Pavilion	R Avenue - 33rd Street to 34th Street	0.50	July 1, 2021
Pavilion	R Avenue - 34th Street to 36th Street	1.00	July 1, 2021
Wakeshma	47th Street - W Avenue to UV Avenue	1.48	July 1, 2021
Wakeshma	YZ Avenue - 38th Street to 40nd Street (Primary)	1.00	July 1, 2021
Climax	Q Avenue - 38th Street to 40th Street	1.03	July 1, 2021
Climax	P Avenue - 38th Street to 40th Street	1.00	July 1, 2021
Climax	S Avenue - 47th Street to 48th Street	0.80	July 1, 2021

Quantity (pounds)	Price
2,850	\$3,040.00
2,010	\$2,144.00
3,750	\$4,000.00
2,640	\$2,816.00
2,250	\$2,400.00
4,200	\$4,480.00
3,180	\$3,392.00
2,220	\$2,368.00
4,560	\$4,864.00
1,500	\$1,600.00
3,000	\$3,200.00
4,440	\$4,736.00
3,000	\$3,200.00
3,090	\$3,296.00
3,000	\$3,200.00
2,400	\$2,560.00

Quantity (pounds)	Price
2,331	\$2,565.00
1,644	\$1,809.00
3,068	\$3,375.00
2,160	\$2,376.00
1,840	\$2,025.00
3,436	\$3,780.00
2,601	\$2,862.00
1,816	\$1,998.00
3,730	\$4,104.00
1,227	\$1,350.00
2,454	\$2,700.00
2,528	\$3,996.00
2,454	\$2,700.00
2,528	\$2,781.00
2,454	\$2,700.00
1,963	\$2,160.00

Quantity (pounds)	Price
1,560	\$1,856.40
120	\$142.80
1,140	\$1,356.60
2,460	\$2,927.40
210	\$249.90
3,240	\$3,855.60
1,548	\$1,842.12
1,920	\$2,284.80
3,240	\$3,855.60
440	\$523.60
1,920	\$2,284.80
3,060	\$3,641.40
2,217	\$2,638.23
3,690	\$4,391.10
1,680	\$1,999.20
1,860	\$2,213.40

Bid Number: **2021-10: Crack Fill - Various Locations Project Detail Proposal Form**

Bid Item: **Crack Fill**

Bid Opening Date: **Monday, April 5, 2021 @ 10:00 am**

Bid Award Date: **Tuesday, April 13, 2021**

Contract Terms: **Project**

<b>Contractor:</b>
--------------------

<b>Subtotal - Road Projects with June 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with July 1, 2021 completion date:</b>
--

<b>Subtotal - Road Projects with August 31, 2021 completion date:</b>
---

<b>Per Pound Bid for Additional Work:</b>
---

K & B Asphalt Sealcoating, Inc	
Quantity (pounds)	Price
79,820	85,184
83,220	88,768
92,230	99,112

<b>\$1.25</b>
---------------

National Industrial Maintenance of Indiana	
Quantity (pounds)	Price
65,322	71,874
66,967	74,898
73,998	81,407

<b>\$1.10</b>
---------------

Pavement Restoration	
Quantity (pounds)	Price
86,504	102,940
57,653	68,607
30,578	22,628

<b>\$1.29</b>
---------------

<b>K &amp; B Asphalt Sealcoating, Inc</b>
---

<b>National Industrial Maintenance of Indiana</b>
---

<b>Pavement Restoration</b>
-----------------------------

Township	Road / Location	Miles	Required Completion Date
Climax	S Avenue - 36th Street to 39th Street	1.56	July 1, 2021
Climax	Q Avenue - 46th Street to 3,600' east of 46th Street	0.69	July 1, 2021

<b>ROAD PROJECTS (August 31, 2021 completion date)</b>			
--	--	--	--

RCKC	RCKC Parking Lot - Entire visible area of the parking lot		August 31, 2021
Kalamazoo	Drake Road - Grand Prairie Road to Ravine Road (Primary)	0.95	August 31, 2021
Cooper	Douglas Avenue - B Avenue to Baseline Road (Primary)	1.20	August 31, 2021
Texas / Oshtemo	Stadium Drive - 9th to 11th Street (Primary)	1.20	August 31, 2021
Texas / Oshtemo	Stadium Drive - Van Kal Road - 8th Street (Primary)	4.40	August 31, 2021
Oshtemo	Van Kal Road - Stadium Drive to M Avenue (Primary)	1.00	August 31, 2021
Oshtemo	Parkview Drive - Stadium Drive to 12th Street (Primary)	1.43	August 31, 2021
Oshtemo	N Avenue - 6th Street to 9th Street (Primary)	1.50	August 31, 2021
Oshtemo	4th Street - Stadium Drive to M-43 (Primary)	3.20	August 31, 2021
Oshtemo	KL Avenue - 8th Street to 9th Street (Primary)	0.50	August 31, 2021
Oshtemo / Texas	9th Street - O Avenue to Meridian Avenue (Primary)	2.28	August 31, 2021

<b>ROAD PROJECTS (August 31, 2021 completion date) continued</b>			
--	--	--	--

Pavilion	24th Street - Sprinkle Road to R Avenue, R Avenue - 24th Street to 25th Street, 25th Street - R Avenue to QR Avenue (Primary)	1.75	August 31, 2021
Prairie Ronde	2nd Street - Z Avenue to W Avenue (Primary)	3.00	August 31, 2021
Prairie Ronde	W Avenue - 2nd Street to 4th Street (Primary)	1.00	August 31, 2021
Schoolcraft	VW Avenue - 2,640' west of Oakland Drive to 18th Street (Primary)	1.50	August 31, 2021
Schoolcraft	W Avenue - 14th Street to 2,640' east of 16th Street (Primary)	1.50	August 31, 2021
Brady / Pavilion	Sprinkle Road - V Avenue to S Avenue (Primary)	3.00	August 31, 2021

<b>TOTAL BID AMOUNT</b>			
-------------------------	--	--	--

Quantity (pounds)	Price
4,680	\$4,992.00
2,070	\$2,208.00
4,000	\$5,000.00
2,850	\$3,040.00
3,600	\$3,840.00
3,600	\$3,840.00
13,200	\$14,080.00
3,000	\$3,200.00
4,290	\$4,576.00
4,500	\$4,800.00
9,600	\$10,240.00
1,500	\$1,600.00
6,840	\$7,296.00
5,250	\$5,600.00
9,000	\$9,600.00
3,000	\$3,200.00
4,500	\$4,800.00
4,500	\$4,800.00
9,000	\$9,600.00
<b>255,270</b>	<b>\$273,064.00</b>

Quantity (pounds)	Price
3,829	\$4,212.00
1,693	\$1,863.00
1,818	\$2,000.00
2,331	\$2,565.00
2,945	\$3,240.00
2,945	\$3,240.00
10,800	\$11,880.00
2,454	\$2,700.00
3,510	\$3,861.00
3,681	\$4,050.00
7,854	\$8,640.00
1,227	\$1,350.00
5,596	\$6,156.00
4,295	\$4,725.00
7,363	\$8,100.00
2,454	\$2,700.00
3,681	\$4,050.00
3,681	\$4,050.00
7,363	\$8,100.00
<b>206,287</b>	<b>\$228,179.00</b>

Total contractor bid amount was \$224,019.00

Quantity (pounds)	Price
4,200	\$4,998.00
1,980	\$2,356.20
3,000	\$2,220.00
280	\$207.20
4,320	\$3,196.80
600	\$444.00
3,240	\$2,397.60
120	\$88.80
1,440	\$1,065.60
570	\$421.80
1,194	\$883.56
180	\$133.20
4,572	\$3,383.28
1,896	\$1,403.04
100	\$74.00
840	\$621.60
198	\$146.52
2,592	\$1,918.08
5,436	\$4,022.64
<b>174,735</b>	<b>\$194,174.55</b>